DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 001 -1
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
STATE/FEDERAL AID NO: STP-2010(39) CONTRACT TIME : 259 CALENDAR DAYS
CONTRACT DESCRIPTION : PROJECT (S) : STP-2010(39)

PROJECT WILL INCLUDE WORK TO REBUILD THE NEW CHRISTIANA MALL
ROAD BRIDGE AND ROADWAY APPROACHES TO THE BRIDGE AND TIE INS
TO THE NEW CHRISTIANA MALL RING ROAD. PROJECT WILL ALSO
INCLUDE SOME DRAINAGE WORK AND REGRADING OF THE EXISTING
STORMWATER MANAGEMENT POND.

SET-ASIDE
VENDOR RANKING : Contract was awarded on 01/12/11 to vendor MUMFORD & MILLER CONCRETE, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 15,424,399.87 126.4123% 100.0000%
1 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 12,201,658.25 100.0000% 79.1062%
2 RICHARD E PIERSON CONST CO INC, 426 SWEDESBORO RD, PILESGROVE, NJ, 08098 $ 12,243,121.22 100.3398% 79.3750%
JPC GROUP, INC. IRREGULAR
GREGGO & FERRARA INC IRREGULAR
GEORGE & LYNCH, INC. IRREGULAR
AMERICAN INFRASTRUCTURE-MD INC IRREGULAR
I( 0 ) I( 1) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 BRIDGE
| | |
0010 201000 LUMP | 200000.00000 200000.00] 61300.00000 61300.00| 100000.00000 100000.00
CLEARING AND GRUBBING | | |
0020 202000 23336.000 cCY | 6.81947 159139.15] 4.00000 93344.00] 15.00000 350040.00
EXCAVATION AND EMBANKMENT | | |
0030 207000 2100.000 cCY | 21.29136 44711.86| 10.00000 21000.00] 15.00000 31500.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0040 208000 1524.000 CY | 9.55492 14561.70] 11.00000 16764.00] 20.00000 30480.00
EXCAVATION AND BACKFILLING FOR PIPE | | |
TRENCHES I | I
0050 209001 100.000 cCY | 22.99684 2299.68| 21.00000 2100.00]| 10.00000 1000.00
BORROW, TYPE A | |
0060 209002 123.000 cCY | 25.20431 3100.13| 25.00000 3075.00] 16.00000 1968.00
BORROW, TYPE B | |
0070 209003 1000.000 cCY | 20.89080 20890.80] 17.00000 17000.00] 16.00000 16000.00
I | |

BORROW, TYPE C



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/11
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0080 210000 3618.000 CY | 9.83699 35590.23]| 14.00000 50652.00]| 16.00000 57888.00
|

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER  : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 211000 LUMP | 30000.00000 30000.00 | 68000.00000 68000.00 | 75000.00000 75000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0100 211002 1185.000 LF | 2.34411 2777.77] 3.00000 3555.00] 3.00000 3555.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | [ [
(GUARDRAIL) | | |
0110 211004 266.000 LF | 18.94483 5039.32] 22.00000 5852.00] 25.00000 6650.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
(PIPE) | | |
0120 211523 65.000 LF | 20.00000 1300.00] 54.00000 3510.00] 25.00000 1625.00
REMOVAL OF P.C.C. BARRIER | | |
0130 212000 200.000 cCY | 15.19173 3038.35] 6.00000 1200.00] 22.50000 4500.00
UNDERCUT EXCAVATION | | |
0140 250000 1743.000 CY | 4.00576 6982.04 | 6.00000 10458.00] 6.00000 10458.00
SEDIMENT REMOVAL | |
0150 251000 6847.000 LF | 1.50955 10335.89] 2.00000 13694.00] 3.00000 20541.00
SILT FENCE | | |
0160 252000 18.000 EACH | 157.06686 2827.20] 119.00000 2142.00] 200.00000 3600.00
INLET SEDIMENT CONTROL, DRAINAGE INLET | | |
0170 252001 13.000 EACH | 145.65638 1893.53] 119.00000 1547.00] 200.00000 2600.00
INLET SEDIMENT CONTROL, CURB INLET | |
0180 268000 393.000 TON | 27.54774 10826.26 | 34.00000 13362.00]| 20.00000 7860.00
STABILIZED CONSTRUCTION ENTRANCE | |
0190 270000 7.000 EACH | 553.15974 3872.12] 290.00000 2030.00] 1000.00000 7000.00
PORTABLE SEDIMENT TANK | | |
0200 271000 49568.000 CY | 8.51761 422200.89] 4.00000 198272.00]| 8.00000 396544.00
STORMWATER MANAGEMENT POND | | |
0210 272000 1.000 EACH | 11568.77800 11568.78]| 13800.00000 13800.00 | 20081.83000 20081.83
POND OUTLET STRUCTURE, CONCRETE, #1 | |
0220 272001 1.000 EACH | 23000.00000 23000.00] 19700.00000 19700.00 | 20000.00000 20000.00
POND OUTLET STRUCTURE, CONCRETE, #2 | | |
0230 272002 1.000 EACH | 37500.00000 37500.00] 28900.00000 28900.00]| 60000.00000 60000.00
POND OUTLET STRUCTURE, CONCRETE, #3 | | |
0240 272003 1.000 EACH | 175000.00000 175000.00]| 78300.00000 78300.00] 60000.00000 60000.00
POND OUTLET STRUCTURE, CONCRETE, #4 | |
0250 272500 2.000 EACH | 1000.00000 2000.00] 90.00000 180.00] 1000.00000 2000.00
SKIMMER DEWATERING DEVICE | | |
0260 302007 2814.000 cCY | 34.24079 96353.58]| 32.75000 92158.50| 30.00000 84420.00
| | |

GRADED AGGREGATE BASE COURSE, TYPE B



CRACK AND JOINT SEALING LESS THAN 3/4"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/11
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 302008 160.000 CY | 48.57572 7772.12] 44.50000 7120.00] 50.00000 8000.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0280 302011 109.000 TON | 37.97833 4139.64] 32.50000 3542.50] 20.00000 2180.00
DELAWARE NO. 3 STONE | | |
0290 302012 218.000 TON | 44.69880 9744.34] 32.50000 7085.00 | 20.00000 4360.00
DELAWARE NO. 57 STONE | | |
0300 401654 450.000 TON | 55.71032 25069.64 | 61.50000 27675.00 | 60.00000 27000.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0310 401660 1520.000 TON | 66.00901 100333.70] 71.50000 108680.00] 65.00000 98800.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 76-22 | |
0320 401663 2250.000 TON | 56.39758 126894.56| 54.75000 123187.50] 55.00000 123750.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
0330 401665 60.000 TON | 111.19937 6671.96 | 112.00000 6720.00]| 100.00000 6000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0340 401666 90.000 TON | 83.87380 7548.64] 104.00000 9360.00] 90.00000 8100.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0350 401668 30.000 TON | 71.52793 2145.84| 118.00000 3540.00]| 100.00000 3000.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, WEDGE | | |
0360 401708 310.000 TON | 65.81921 20403.96 | 73.00000 22630.00]| 65.00000 20150.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0370 401711 1130.000 TON | 68.62924 77551.04| 79.00000 89270.00 | 70.00000 79100.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 76-22, (NON-CARBONATE | | |
STONE) | | |
0380 406507 800.000 LF | 2.90000 2320.00] 14.00000 11200.00] 11.00000 8800.00
CRACK SEALING | | |
0390 503501 1020.000 LF | 6.87497 7012.47] 14.00000 14280.00 | 13.00000 13260.00
| |
| |

WIDE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/11
PAGE : 001 -5

FINAL
CONTRACT TITLE : SR1/195 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0400 602512 26.000 LF | 500.00000 13000.00] 386.00000 10036.00] 300.00000 7800.00
REINFORCED CONCRETE WALL | | |
0410 602518 10125.000 SF | 5.05326 51164.26| 3.00000 30375.00] 2.60000 26325.00
WATER BASED ACRYLIC CONCRETE SEALER | | |
0420 602546 26450.000 SF | 0.90000 23805.00] 1.00000 26450.00 | 1.10000 29095.00
WATERPROOFING P.C.C. MASONRY | | |
0430 602572 13800.000 LB | 5.79792 80011.30] 4.50000 62100.00 | 6.00000 82800.00
REPAIRING EXISTING P.C.C. STRUCTURES | | |
0440 602578 577.000 LF | 8.00000 4616.00]| 8.50000 4904.50] 7.00000 4039.00
REPAIRING JOINTS AND CRACKS WITH MORTAR | | |
0450 602586 718.000 CF | 374.12521 268621.90]| 375.00000 269250.00]| 375.00000 269250.00
REHABILITATION OF CONCRETE STRUCTURE | | |
0460 602611 323.000 LF | 60.51516 19546.40] 48.50000 15665.50 | 70.00000 22610.00
REPAIR OF CONCRETE STRUCTURES BY EPOXY | | |
INJECTION | | |
0470 602612 LUMP | 30000.00000 30000.00] 356000.00000 356000.00] 500000.00000 500000.00
ACCESS AND CONTAINMENT FOR BRIDGE | |
REPAIRS | | |
0480 602626 323.000 LF | 27.56731 8904.24] 19.00000 6137.00] 35.00000 11305.00
ROUT AND SEAL CRACKS | | |
0490 602631 5.000 EACH | 4000.00000 20000.00] 2600.00000 13000.00| 8000.00000 40000.00
PEDESTAL SPALL REPAIR | | |
0500 602646 25074.000 SF | 4.56319 114417.43] 2.85000 71460.90]| 2.50000 62685.00
SILICONE ACRYLIC CONCRETE SEALER | |
0510 602733 12017.000 SYIN | 150.00000 1802550.00] 96.00000 1153632.00] 75.00000 901275.00
THIN POLYMER OVERLAY | | |
0520 602734 1680.000 SYIN | 135.00000 226800.00]| 135.50000 227640.00]| 60.00000 100800.00
BRIDGE DECK PATCHING, POLYESTER POLYMER | | |
CONCRETE | | |
0530 602774 19.000 CY | 1000.00000 19000.00 | 1960.00000 37240.00] 1600.00000 30400.00
PCC MASONRY FOR LIGHT POLE FOUNDATIONS | | |
0540 605511 150.000 LF | 100.00000 15000.00 | 337.00000 50550.00 | 400.00000 60000.00
PREFABRICATED EXPANSION JOINT SYSTEM, 3 | | |
0550 605581 24.000 EACH | 2000.00000 48000.00 | 1720.00000 41280.00 | 1800.00000 43200.00
ELASTOMERIC BRIDGE BEARING PAD | | |
0560 605589 LUMP | 5000.00000 5000.00] 8900.00000 8900.00 | 25000.00000 25000.00
EXPANSION JOINT | |
0570 605607 LUMP | 15000.00000 15000.00 | 46000.00000 46000.00 | 30000.00000 30000.00
| | |

JACKING BRIDGE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

01/12/11
001 -6

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

|[MUMFORD & MILLER CONCRETE IN

I(
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|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— B e
0580 605636 288.000 EACH | 344.85330 99317.75| 210.00000 60480.00
CLEAN AND LUBRICATE BRIDGE BEARINGS | |
0590 605692 184.000 LF | 57.82133 10639.12| 38.00000 6992.00
SILICONE JOINT SEAL | | |
0600 612021 139.000 LF | 43.36875 6028.26| 36.00000 5004.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0610 612022 879.000 LF | 46.30545 40702.49| 40.00000 35160.00]
REINFORCED CONCRETE PIPE, 18", CLASS IV | | |
0620 612023 47.000 LF | 54.34505 2554.22| 53.00000 2491.00
REINFORCED CONCRETE PIPE, 24", CLASS IV | | |
0630 612025 32.000 LF | 62.72952 2007.34] 74.00000 2368.00
REINFORCED CONCRETE PIPE, 30", CLASS IV | | |
0640 612034 70.000 LF | 101.73436 7121.41| 119.00000 8330.00]
REINFORCED CONCRETE PIPE, 36", CLASS IV | | |
0650 612039 285.000 LF | 140.00000 39900.00| 135.00000 38475.00
REINFORCED CONCRETE PIPE, 36" CLASS V | | |
0660 612529 2010.000 LF | 2.40400 4832.04| 2.00000 4020.00
PIPE VIDEO INSPECTION | | |
0670 614003 206.000 LF | 60.00000 12360.00]| 39.00000 8034.00
GALVANIZED CORRUGATED STEEL PIPE, 18", | | |
16 GAGE, 2 2/3" X 1/2" CORRUGATION | | |
0680 617002 1.000 EACH | 648.65658 648.66 | 1070.00000 1070.00]|
REINFORCED CONCRETE FLARED END SECTION, | | |
15" | | |
0690 617009 1.000 EACH | 1987.89013 1987.89| 2520.00000 2520.00
REINFORCED CONCRETE FLARED END SECTION, | | |
36" | | |
0700 617515 2.000 EACH | 10000.00000 20000.00 4160.00000 8320.00
HEADWALL | | |
0710 618062 8100.000 LF | 40.00000 324000.00] 39.50000 319950.00]
STEEL H PILES, HP 14 X 73 | | |
0720 618065 420.000 LF | 80.00000 33600.00] 39.50000 16590.00]|
STEEL H TEST PILES, HP 14 X 73 | | |
0730 619042 8100.000 LF | 40.00000 324000.00] 12.70000 102870.00]|
INSTALL STEEL H PILES, HP 14 X 73 | |
0740 619045 420.000 LF | 80.00000 33600.00] 29.50000 12390.00]
INSTALL STEEL H TEST PILES, HP 14 X 73 | | |
0750 619501 10.000 EACH | 500.00000 5000.00| 500.00000 5000.00
I I

PRODUCTION PILE RESTRIKE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

DATE
PAGE

01/12/11
001 -7

CALL ORDER 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE 11/30/10 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0760 619502 3.000 EADY | 1000.00000 3000.00] 1000.00000 3000.00] 2500.00000 7500.00
TEST PILE RESTRIKE | | |
0770 619519 8.000 EACH | 1000.00000 8000.00 | 1750.00000 14000.00| 1000.00000 8000.00
DYNAMIC PILE TESTING BY CONTRACTOR | | |
0780 619539 8.000 EACH | 1000.00000 8000.00 | 1170.00000 9360.00| 257.50000 2060.00
SIGNAL MATCHING ANALYSIS BY CONTRACTOR | | |
0790 622007 10918.000 SF | 45.00000 491310.00] 27.15000 296423.70| 20.00000 218360.00
STEEL SHEET PILES, PZ 22 | | |
0800 701010 10.000 LF | 23.04804 230.48| 49.00000 490.00] 30.00000 300.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0810 701011 1472.000 LF | 15.23945 22432.47| 21.00000 30912.00]| 15.00000 22080.00
PORTLAND CEMENT CONCRETE CURB, TYPE 2 | | |
0820 701020 858.000 LF | 20.05272 17205.23| 21.00000 18018.00] 15.00000 12870.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0830 701026 57.000 LF | 50.00000 2850.00] 82.00000 4674.00]| 60.00000 3420.00
PORTLAND CEMENT CONCRETE | | |
MONOLITHICMEDIAN | | |
0840 701027 608.000 LF | 20.83361 12666.83 | 20.00000 12160.00 | 15.00000 9120.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
MODIFIED | | |
0850 705001 1326.000 SF | 4.78590 6346.10] 6.00000 7956.00 | 4.00000 5304.00
P.C.C. SIDEWALK, 4" | | |
0860 705002 9332.000 SF | 3.81437 35595.70] 7.50000 69990.00 | 5.00000 46660.00
P.C.C. SIDEWALK, 6" | | |
0870 705007 20.000 SF | 28.92444 578.49| 35.00000 700.00] 28.00000 560.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0880 705517 80.000 SF | 10.00000 800.00]| 37.00000 2960.00] 15.00000 1200.00
PORTLAND CEMENT CONCRETE SIDEWALK, | | |
SPECIAL | | |
0890 705526 87.000 SF | 14.92422 1298.41| 32.00000 2784.00] 25.00000 2175.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0900 708051 11.000 EACH | 2278.59966 25064.60] 2420.00000 26620.00]| 3000.00000 33000.00
DRAINAGE INLET, 34" X 24" | | |
0910 708052 3.000 EACH | 2477.93103 7433.79]| 2320.00000 6960.00| 3500.00000 10500.00
DRAINAGE INLET, 48" X 30" | | |
0920 708054 1.000 EACH | 3587.22727 3587.23] 4350.00000 4350.00]| 5000.00000 5000.00
DRAINAGE INLET, 66" X 30" | | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 01/12/11
PAGE : 001 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER  : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0930 708057 2.000 EACH | 3906.65565 7813.31] 3870.00000 7740.00] 4000.00000 8000.00
DRAINAGE INLET, 72" X 24" | | |
0940 708111 3.000 EACH | 2754.71781 8264.15]| 2300.00000 6900.00] 2500.00000 7500.00
MANHOLE, 48" X 30" | |
0950 708115 1.000 EACH | 5000.00000 5000.00] 5510.00000 5510.00] 12000.00000 12000.00
MANHOLE, 66" X 66" | |
0960 708500 2.000 EACH | 221.32732 442.65| 200.00000 400.00] 1000.00000 2000.00
REPLACING CATCH BASIN GRATES | | |
0970 708504 2.000 EACH | 252.78387 505.57]| 225.00000 450.00] 1000.00000 2000.00
REPLACING CATCH BASIN FRAMES | | |
0980 708512 1.000 EACH | 8000.00000 8000.00| 3900.00000 3900.00] 10000.00000 10000.00
DRAINAGE INLET, SPECIAL I | | |
0990 708537 1.000 EACH | 1000.00000 1000.00]| 600.00000 600.00| 1000.00000 1000.00
REMOVE CATCH BASIN | |
1000 708582 1.000 EACH | 9000.00000 9000.00] 3560.00000 3560.00] 5500.00000 5500.00
MANHOLE, SPECIAL I | |
1010 708583 2.000 EACH | 1082.14303 2164.29] 915.00000 1830.00] 1000.00000 2000.00
PERSONAL GRATE FOR PIPE INLET | | |
1020 708596 1.000 EACH | 10000.00000 10000.00 | 6910.00000 6910.00] 10000.00000 10000.00
MANHOLE, SPECIAL II | |
1030 710001 2.000 EACH | 748.89713 1497.79] 1035.00000 2070.00] 1000.00000 2000.00
ADJUSTING AND REPAIRING EXISTING | |
DRAINAGE INLET | |
1040 710506 2.000 EACH | 705.47534 1410.95] 735.00000 1470.00] 1000.00000 2000.00
ADJUST AND REPAIR EXISTING SANITARY | | |
MANHOLE | | |
1050 712006 600.000 SY | 57.88537 34731.22]| 69.00000 41400.00] 50.00000 30000.00
RIPRAP, R-5 | | |
1060 712007 115.000 sY | 70.00000 8050.00]| 71.00000 8165.00]| 60.00000 6900.00
RIPRAP, R-6 | | |
1070 712020 1249.000 TON | 50.95348 63640.90| 36.00000 44964.00| 35.00000 43715.00
RIPRAP, R-4 | | |
1080 712526 12.000 sY | 115.00000 1380.00]| 180.00000 2160.00] 250.00000 3000.00
CONCRETE BLOCK SLOPE PAVING REPAIR, 6" | | |
1090 712531 39.000 cCY | 44.01079 1716.42]| 25.00000 975.00] 60.00000 2340.00
CHANNEL BED FILL | |
1100 713003 718.000 SY | 1.93073 1386.26| 3.00000 2154.00] 2.00000 1436.00
| | |

GEOTEXTILES, RIPRAP
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER  : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
1110 715001 2181.000 LF | 13.31015 29029.44| 10.50000 22900.50] 12.00000 26172.00
PERFORATED PIPE UNDERDRAINS, 6" | | |
1120 715500 23.000 LF | 20.00000 460.00] 23.00000 529.00] 25.00000 575.00
UNDERDRAIN OUTLET PIPE, 6" | | |
1130 720010 130.000 EACH | 13.71658 1783.16| 32.50000 4225.00] 15.00000 1950.00
TREATED WOOD BLOCK | | |
1140 720050 338.000 LF | 22.44658 7586.94| 20.50000 6929.00] 20.00000 6760.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 | | |
1150 720527 45716.000 EADY | 0.19232 8792.10]| 0.15000 6857.40] 0.25000 11429.00
PLASTIC DRUMS | |
1160 720529 152.000 LF | 110.00000 16720.00] 150.00000 22800.00] 200.00000 30400.00
P.C.C. SAFETY BARRIER PERMANENT, SINGLE | | |
FACE | | |
1170 720532 10.000 EACH | 952.24575 9522.46 | 990.00000 9900.00]| 1000.00000 10000.00
INSTALL PORTABLE IMPACT ATTENUATOR | |
1180 720534 6.000 EACH | 4613.81526 27682.89] 6050.00000 36300.00] 5000.00000 30000.00
FURNISH PORTABLE IMPACT ATTENUATOR | |
1190 720539 1.000 EACH | 1050.55982 1050.56 | 930.00000 930.00| 1500.00000 1500.00
RELOCATE PORTABLE IMPACT ATTENUATOR | |
1200 720544 10.000 EACH | 15.00000 150.00]| 17.50000 175.00]| 8.00000 80.00
REFLECTORS, WHITE, CONCRETE | | |
1210 720545 26.000 EACH | 15.00000 390.00] 17.50000 455.00 | 8.00000 208.00
REFLECTORS, YELLOW, CONCRETE | | |
1220 720552 97.000 EACH | 14.68450 1424.40]| 17.50000 1697.50] 20.00000 1940.00
REFLECTOR PANELS | |
1230 720555 7.000 EACH | 10000.00000 70000.00] 13950.00000 97650.00| 10000.00000 70000.00
PORTABLE IMPACT ATTENUATOR | | |
1240 720558 75.000 EACH | 100.00000 7500.00| 90.00000 6750.00] 50.00000 3750.00
PLASTIC DRUMS | |
1250 720567 2040.000 LF | 21.16162 43169.70| 12.00000 24480.00] 15.00000 30600.00
FURNISH AND MAINTAIN PORTABLE P.C.C. | | |
SAFETY BARRIER | |
1260 720579 1850.000 LF | 50.00000 92500.00] 21.00000 38850.00]| 20.00000 37000.00
PORTABLE BARRIER | |
1270 720585 2.000 EACH | 2396.97000 4793.94| 2550.00000 5100.00] 2400.00000 4800.00
GUARDRAIL END TREATMENT ATTENUATOR, TYPE | | |
1 | | |
1280 720611 3.000 EACH | 100.00000 300.00] 57.00000 171.00]| 50.00000 150.00
| | |

FLEXIBLE DELINEATOR, PERMANENT
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FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1290 720651 400.000 LF | 175.00000 70000.00 ]| 120.00000 48000.00 |
PCC SAFETY BARRIER PERMANENT, DOUBLE | | |
FACE BIFURCATED TYPE I | | |
1300 725001 2.000 EACH | 624.73367 1249.47] 685.00000 1370.00]
GUARDRAIL TO BARRIER CONNECTION (EXIT | | |
TYPE) | | |
1310 725002 2.000 EACH | 1730.73684 3461.47] 2165.00000 4330.00]
GUARDRAIL TO BARRIER CONNECTION, | | |
APPROACH TYPE 1 | | |
1320 726001 1.000 EACH | 658.29646 658.30]| 915.00000 915.00]|
END ANCHORAGE | | |
1330 727512 80.000 LF | 25.00000 2000.00] 42.00000 3360.00]|
VINYL COATED CHAIN LINK FENCE, 6' HIGH | | |
1340 727514 4.000 EACH | 250.00000 1000.00| 360.00000 1440.00]
VINYL COATED TERMINAL POST FOR 6' CHAIN | | |
LINK FENCE | I |
1350 727520 800.000 LF | 1.55823 1246.58] 2.15000 1720.00]
CONSTRUCTION SAFETY FENCE | | |
1360 732002 23528.000 SY | 4.08519 96116.35] 4.00000 94112.00]
TOPSOIL, 6" DEPTH | | |
1370 733002 8946.000 SY | 2.26211 20236.84] 2.25000 20128.50]
TOPSOILING, 6" DEPTH | | |
1380 734013 29284.000 SY | 0.18609 5449.46| 0.35000 10249.40]
PERMANENT GRASS SEEDING, DRY GROUND | | |
1390 734015 2887.000 SY | 0.56765 1638.81] 0.65000 1876.55]
PERMANENT GRASS SEEDING, WET GROUND | | |
1400 734017 15000.000 sSY | 0.19131 2869.65] 0.25000 3750.00]
TEMPORARY GRASS SEEDING, DRY GROUND | | |
1410 734018 3773.000 SY | 0.50000 1886.50] 0.60000 2263.80]
TEMPORARY GRASS SEEDING, WET GROUND | | |
1420 735006 18773.000 SY | 0.22926 4303.90] 0.25000 4693.25]
MULCHING, STRAW | | |
1430 735533 6401.000 SY | 1.75994 11265.38] 2.15000 13762.15]
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
1440 735534 25050.000 SY | 0.42698 10695.85]| 0.55000 13777.50]
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
1450 735535 654.000 SY | 2.03752 1332.54] 2.25000 1471.50]
| | |

SOIL RETENTION BLANKET MULCH, TYPE 5



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 01/12/11
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1460 735536 66.000 SY | 7.40390 488.66 | 10.00000 660.00| 6.00000 396.00
SOIL RETENTION BLANKET MULCH, TYPE 6 | | |
1470 736502 54.000 ACRE | 71.76435 3875.27]| 155.00000 8370.00] 100.00000 5400.00
MOWING | | |
1480 737523 LUMP | 2550.00000 2550.00]| 2790.00000 2790.00]| 2000.00000 2000.00
PLANTING | | |
1490 742500 2500.000 HOUR | 41.67000 104175.00] 41.67000 104175.00] 41.67000 104175.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
1500 742514 450.000 HOUR | 60.42000 27189.00] 60.42000 27189.00] 60.42000 27189.00
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
1510 743003 372.000 EADY | 17.10207 6361.97] 20.00000 7440.00 | 15.00000 5580.00
ARROWPANELS, TYPE C | | |
1520 743004 1600.000 EADY | 46.17422 73878.75]| 70.00000 112000.00] 25.00000 40000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
1530 743005 550.000 EADY | 33.59513 18477.32] 35.00000 19250.00 25.00000 13750.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
1540 743501 3106.000 EADY | 0.69754 2166.56] 0.75000 2329.50] 1.00000 3106.00
WARNING LIGHTS , TYPE B | | |
1550 743504 54.000 EACH | 113.24815 6115.40]| 140.00000 7560.00] 100.00000 5400.00
WARNING SIGNS | | |
1560 743507 28026.000 LEDY | 1.00000 28026.00] 0.25000 7006.50 | 0.20000 5605.20
TEMPORARY BARRICADE, TYPE III | | |
1570 743512 60.000 EADY | 116.97037 7018.22] 135.00000 8100.00 | 100.00000 6000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
1580 743524 66.000 EACH | 200.00000 13200.00] 175.00000 11550.00] 150.00000 9900.00
TEMPORARY BARRICADES, TYPE III | | |
1590 743525 19246.000 EADY | 1.65440 31840.58] 2.35000 45228.10] 2.00000 38492.00
TEMPORARY WARNING SIGNS | | |
1600 743537 450.000 EADY | 117.12156 52704.70] 135.00000 60750.00 | 25.00000 11250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
1610 743544 321.000 EACH | 300.00000 96300.00 | 215.00000 69015.00] 250.00000 80250.00
| | |

WARNING SIGN, PERMANENT
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TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
1620 744505 7.000 EACH | 325.81201 2280.68| 600.00000 4200.00] 500.00000 3500.00
|

ADJUST OR REPAIR EXISTING CONDUIT
JUNCTION WELL



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 01/12/11
PAGE : 001 -13

INSTALLATION OF CONDUIT UNDER EXISTING

FINAL
CONTRACT TITLE : SR1/195 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B e it
1630 744506 1.000 EACH | 1881.20879 1881.21]| 2855.00000 2855.00] 2500.00000 2500.00
CONDUIT JUNCTION WELL, TYPE 7, 36" X | | |
60" PRECAST POLYMER CONCRETE | | |
1640 744520 36.000 EACH | 779.62366 28066.45| 860.00000 30960.00] 700.00000 25200.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
1650 744523 16.000 EACH | 1211.70683 19387.31| 1420.00000 22720.00] 1200.00000 19200.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
1660 744525 15.000 EACH | 293.81896 4407.28]| 455.00000 6825.00] 400.00000 6000.00
REMOVAL OF EXISTING JUNCTION WELL | |
1670 744529 2.000 EACH | 3450.00000 6900.00] 895.00000 1790.00 | 780.00000 1560.00
P.C.C. BARRIER JUNCTION WELL | | |
1680 745521 205.000 LF | 3.41695 700.47] 5.40000 1107.00] 4.80000 984.00
SUPPLY OF 4" SDR-13.5 HDPE CONDUIT | |
1690 745524 2370.000 LF | 4.12435 9774.71| 4.15000 9835.50 | 3.30000 7821.00
SUPPLY OF 4" SCHEDULE 80 PVC CONDUIT | | |
1700 745526 4610.000 LF | 11.82652 54520.26 | 14.00000 64540.00 | 11.50000 53015.00
SUPPLY OF 3" GALVANIZED STEEL CONDUIT | | |
1710 745527 1643.000 LF | 11.04091 18140.22] 11.50000 18894.50 | 9.50000 15608.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1720 745528 1245.000 LF | 7.24818 9023.98] 6.50000 8092.50 | 5.50000 6847.50
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
1730 745529 77.000 LF | 6.83676 526.43| 5.00000 385.00] 4.40000 338.80
SUPPLY OF 1 1/2" GALVANIZED STEEL | |
CONDUIT | | |
1740 745530 350.000 LF | 3.00000 1050.00] 3.00000 1050.00] 2.75000 962.50
SUPPLY OF 1" GALVANIZED STEEL CONDUIT | | |
1750 745531 40.000 LF | 3.00000 120.00] 2.25000 90.00] 2.00000 80.00
SUPPLY OF 3/4" GALVANIZED STEEL CONDUIT | | |
1760 745532 95.000 LF | 3.00000 285.00] 1.90000 180.50] 1.65000 156.75
SUPPLY OF 3" SCHEDULE 40 PVC CONDUIT | | |
1770 745542 1160.000 LF | 24.28767 28173.70]| 28.60000 33176.00]| 25.00000 29000.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
1780 745543 5.000 LF | 160.00544 800.03| 35.00000 175.00]| 31.00000 155.00
| | |
| | |

PAVEMENT-OPEN CUT
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CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE
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ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
1790 745544 8174.000 LF | 4.75550 38871.46| 4.55000 37191.70]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH [ [ ‘
1800 745547 751.000 LF | 2.05381 1542.41] 2.25000 1689.75]
INSTALLATION OF ADDITIONAL CONDUITSIN | | |
TRENCH OR OPEN CUT PAVEMENT | | |
1810 745549 305.000 LF | 26.00000 7930.00 | 15.00000 4575.00
INSTALLATION OF BRIDGE-MOUNTED CONDUIT | | |
FROM WORK AREA ABOVE BRIDGE DECK | |
1820 746507 9.000 EACH | 450.00000 4050.00] 460.00000 4140.00]
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 17' AND LESS THAN 40') | |
1830 746511 3585.000 LF | 2.50000 8962.50] 2.55000 9141.75]
CABLES, 1/#4 AWG | |
1840 746512 6725.000 LF | 1.35759 9129.79] 1.85000 12441.25]
CABLES, 1/#6 AWG | |
1850 746513 4525.000 LF | 0.85835 3884.03] 1.25000 5656.25]
CABLES, 1/#8 AWG | |
1860 746514 1015.000 LF | 1.25000 1268.75]| 0.95000 964.25]|
CABLES, 1/#10 AWG | |
1870 746515 2045.000 LF | 2.00000 4090.00 | 1.85000 3783.25]
INSULATED GROUND CABLES, 1/#6 | | |
1880 746519 5.000 EACH | 4200.00000 21000.00] 3500.00000 17500.00
ALUMINUM LIGHTING STANDARD WITH SINGLE | | |
DAVIT ARM, 40' POLE | |
1890 746522 2.000 EACH | 6000.00000 12000.00 | 4535.00000 9070.00
ALUMINUM LIGHTING STANDARD WITH DOUBLE | | |
DAVIT ARM, 40' POLE | |
1900 746527 4405.000 LF | 2.50000 11012.50] 3.75000 16518.75]
CABLES, 1/#2 AWG | |
1910 746528 2.000 EACH | 3400.00000 6800.00] 2910.00000 5820.00
INSTALLATION OF STEEL POLE (EQUAL TO OR | | |
GREATER THAN 40') | |
1920 746563 12.000 EACH | 1200.00000 14400.00 | 1185.00000 14220.00 |
LUMINAIRE (HPS), 1000 WATTS | | |
1930 746567 3675.000 LF | 4.90000 18007.50] 5.75000 21131.25]
CABLES, 1/#1/0 AWG | | |
1940 746577 1595.000 LF | 1.50000 2392.50] 1.25000 1993.75]
| |

INSULATED GROUND CABLE, 1/#8
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
1950 746596 4.000 EACH | 1200.00000 4800.00] 405.00000 1620.00] 350.00000 1400.00
JUNCTION BOX ON STRUCTURE | | |
1960 746597 LUMP | 10000.00000 10000.00] 29000.00000 29000.00] 25000.00000 25000.00
ELECTRICAL MODIFICATIONS TO EXISTING | | |
TOWERS | | |
1970 746598 1790.000 LF | 3.40000 6086.00] 3.75000 6712.50] 3.00000 5370.00
INSULATED GROUND CABLE , 1/#2 | | |
1980 746605 45.000 LF | 1.60000 72.00]| 1.00000 45.00]| 0.86000 38.70
INSULATED GROUND CABLE, 1/#10 | | |
1990 746620 1.000 EACH | 5000.00000 5000.00] 5600.00000 5600.00]| 5000.00000 5000.00
RELOCATION OF EXISTING LIGHTING TOWER | | |
2000 746622 975.000 LF | 7.00000 6825.00] 9.65000 9408.75]| 8.50000 8287.50
CABLES, 1/#4/0 AWG | | |
2010 746653 LUMP | 3900.00000 3900.00] 5235.00000 5235.00]| 4600.00000 4600.00
ELECTRICAL TESTING | |
2020 746717 1.000 EACH | 1500.00000 1500.00 | 1050.00000 1050.00] 925.00000 925.00
ELECTRIC SERVICE ON PEDESTAL WITH | |
SERVICE RISER | |
2030 746733 6.000 EACH | 300.00000 1800.00] 310.00000 1860.00] 275.00000 1650.00
REMOVAL OF STEEL POLE (EQUAL TO OR | |
GREATER THAN 17' AND LESS THAN 40') | |
2040 746734 1.000 EACH | 2300.00000 2300.00]| 2560.00000 2560.00]| 2200.00000 2200.00
REMOVAL OF STEEL POLE (EQUAL TO OR | |
GREATER THEN 40') | |
2050 746774 1270.000 LF | 8.54081 10846.83 9.50000 12065.00 | 8.50000 10795.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
2060 746787 9820.000 LF | 1.00000 9820.00] 0.70000 6874.00] 0.60000 5892.00
REMOVAL OF CABLE FROM CONDUIT OR POLE | | |
2070 746811 1.000 EACH | 500.00000 500.00]| 1165.00000 1165.00] 1000.00000 1000.00
INSTALLATION OR REMOVAL OF LIGHTINGPOLE | | |
W/ MAST ARM | I |
2080 746816 12.000 EACH | 100.00000 1200.00| 115.00000 1380.00] 100.00000 1200.00
REMOVAL OF LUMINAIRE | | |
2090 746830 7.000 CY | 643.41444 4503.90 900.00000 6300.00] 800.00000 5600.00
REMOVAL OF CONCRETE POLE BASES AND | |
CABINET FOUNDATIONS | | |
2100 746847 11.000 EACH | 2191.53289 24106.86| 2500.00000 27500.00] 2200.00000 24200.00
| | |

POLE BASE, TYPE 3



PERMANENT PAVEMENT STRIPING, EPOXY
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER  : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
2110 746850 2.000 EACH | 815.53200 1631.06 | 975.00000 1950.00] 900.00000 1800.00
POLE BASE, TYPE 4 | |
2120 746876 4.000 EACH | 800.00000 3200.00] 650.00000 2600.00] 575.00000 2300.00
UNDERPASS LIGHT FIXTURE | | |
2130 747506 5.000 EACH | 963.11139 4815.56 | 1825.00000 9125.00]| 1600.00000 8000.00
CABINET BASE | | |
2140 747509 1.000 EACH | 15000.00000 15000.00] 13100.00000 13100.00] 12000.00000 12000.00
LIGHTING CONTROL CENTER - 200A, 277/480 | | |
2150 748015 712.000 SF | 5.09209 3625.57] 3.50000 2492.00] 3.00000 2136.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
2160 748026 44.000 SF | 1.84958 81.38]| 3.50000 154.00] 3.00000 132.00
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
2170 748502 55.000 EACH | 30.13475 1657.41]| 57.50000 3162.50] 50.00000 2750.00
RAISED/RECESSED PAVEMENT MARKER | |
2180 748506 13908.000 LF | 0.67598 9401.53] 0.40000 5563.20] 0.36000 5006.88
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 4" | |
2190 748507 8838.000 LF | 0.65983 5831.58] 0.50000 4419.00] 0.42000 3711.96
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 6" | |
2200 748509 225.000 LF | 2.45895 553.26| 1.00000 225.00] 0.80000 180.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, 12" | |
2210 748526 1255.000 LF | 2.72746 3422.96| 3.00000 3765.00] 2.50000 3137.50
TEMPORARY MARKINGS, TAPE, 6" | | |
2220 748529 115.000 SF | 18.00000 2070.00] 23.00000 2645.00] 20.00000 2300.00
RETROREFLECTIVE PREFORMED | | |
PATTERNEDMARKINGS, SYMBOL/LEGEND | |
2230 748530 4761.000 SF | 2.29282 10916.12| 1.60000 7617.60]| 1.40000 6665.40
REMOVAL OF PAVEMENT STRIPING | | |
2240 748535 130.000 LF | 1.00000 130.00] 0.60000 78.00]| 0.50000 65.00
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, BLACK, 4" | | |
2250 748537 320.000 LF | 1.00000 320.00] 1.15000 368.00]| 1.00000 320.00
| | |
| | |

RESIN PAINT, BLACK, 8"
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FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
2260 748539 125.000 LF | 1.00000 125.00] 1.75000 218.75] 1.50000 187.50
|

PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, BLACK, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01
LETTING DATE : 11/30/10 DISTRICT : N1
SET-ASIDE

COUNTIES : NEW CASTLE

DATE
PAGE

01/12/11
001 -18

0 ) I( 1)

LINE NO / ITEM CODE / ALT |
UNIT PRICE AMOUNT| UNIT PRICE

|[MUMFORD & MILLER CONCRETE IN

I(

2 )

|RICHARD E PIERSON CONST CO IN

|
AMOUNT |

UNIT PRICE

8.

50.

445.

1200.

62.

99.

14.

8500.

00000

.50000

00000

00000

.50000

.00000

00000

00000

00000

00000

00000

.00000

.75000

.00000

.00000

2480.

647.

2350.

2320.

485.

2400.

1550.

6138.

6706.

85000.

24034.

6105.

8280.

8825.

00

50

00

.00

00

00

00

00

00

00

00

00

00

00

00

|
|
|
ITEM DESCRIPTION QUANTITY |
—————————————————————————————————————————— ——_—
2270 748547 310.000 LF | 1.00000 310.00]| 9.30000 2883.00]
RETROREFLECTIVE PREFORMED PATTERNED | | |
CONTRAST MARKINGS, 9" | | |
2280 748557 1295.000 LF | 0.00000 0.00]| 0.60000 777.00]
PERMANENT PAVEMENT STRIPING, EPOXY | | |
RESIN PAINT, BLACK, 3" | | |
2290 749502 47.000 SF | 35.00000 1645.00] 57.00000 2679.00]
SIGN PANEL OVERLAY ON EXISTING SIGN | | |
2300 749504 2.000 EACH | 250.00000 500.00]| 500.00000 1000.00]
INSTALLATION OR REMOVAL OF BREAKAWAY | | |
I-BEAM SIGN POSTS | | |
2310 749510 928.000 SF | 22.00000 20416.00] 3.00000 2784.00]
INSTALLATION OR REMOVAL OF SIGN ON/OVER | | |
HIGHWAY STRUCTURE | | I
2320 749511 97.000 SF | 25.00000 2425.00] 6.00000 582.00]|
INSTALLATION OR REMOVAL OF SIGN ON | | |
ROADSIDE I-BEAM STRUCTURE | | |
2330 749516 2.000 EACH | 1000.00000 2000.00] 1400.00000 2800.00]
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
2340 749521 25.000 LF | 75.00000 1875.00] 72.00000 1800.00]
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
2350 749687 62.000 EACH | 63.49641 3936.78]| 112.00000 6944.00]
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGN(S) ON SINGLE SIGN POST | | |
2360 758000 479.000 SY | 16.52699 7916.43 | 14.00000 6706.00]
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
2370 759501 10.000 EAMO | 3556.64362 35566.44] 5435.00000 54350.00]|
FIELD OFFICE, SPECIAL | | |
2380 760001 12017.000 SYIN | 60.00000 721020.00]| 14.00000 168238.00]
PAVEMENT - MILLING CONCRETE | | |
2390 760504 2220.000 LF | 2.16786 4812.65] 3.20000 7104.00]
RUMBLE STRIPS, HOT MIX | | |
2400 760507 2070.000 SYIN | 2.13657 4422.70] 3.50000 7245.00]
PROFILE MILLING, HOT-MIX | | |
2410 762001 1765.000 LF | 1.59121 2808.49] 1.75000 3088.75]
| |

SAW CUTTING, HOT MIX
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CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE

DATE
PAGE

01/12/11
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CALL ORDER  : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT N1
SET-ASIDE
(0 ) e 1 ) c 2 )
ENGINEER'S ESTIMATE |[MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

2420 762002 32.000
SAW CUTTING, CONCRETE, FULL DEPTH
2430 763000
INITIAL EXPENSE
2440 763500
MAINTENANCE OF TRAFFIC
2450 763501
CONSTRUCTION ENGINEERING

2460 763503 200.000
TRAINEE
2470 763505 4000.000

TRAFFIC OFFICERS
2480 763508
PROJECT CONTROL SYSTEM DEVELOPMENT
2490 763509 9.000
CPM SCHEDULE UPDATES AND/OR REVISE
UPDATES
SECTION TOTALS

SECTION 0002 FIXED QUANTITY

2500 602001 35.000
PORTLAND CEMENT CONCRETE MASONRY,
A

2510 602004 500.000
PORTLAND CEMENT CONCRETE MASONRY,
ABUTMENT FOOTING, CLASS B

2520 602006 125.000
PORTLAND CEMENT CONCRETE MASONRY,
FOOTING, CLASS B

2530 602007 81.000
PORTLAND CEMENT CONCRETE MASONRY,
ABOVE FOOTING, CLASS A

2540 602013 500.000
PORTLAND CEMENT CONCRETE MASONRY,
SUPERSTRUCTURE, CLASS D

2550 602014 220.000
PORTLAND CEMENT CONCRETE MASONRY,
APPROACH SLAB, CLASS D

LUMP

LUMP

LUMP

D

CcYy
CLASS

CcYy

CcYy

PIER

CY
PIER

CY

CY

6.

500000.

750000.

250000.

0.

75.

10000.

882.

600.

600.

750.

676.

700.

06504

00000

00000

00000

80000

00000

00000

.62629

61123

00000

00000

00000

96064

00000

AMOUNT | UNIT PRICE AMOUNT |
194.08]| 7.00000 224.00

| |
500000.00] 400000.00000 400000.00]|
| |
750000.00] 60000.00000 60000.00
| |
250000.00 | 71500.00000 71500.00]
| |

160.00] 0.80000 160.00

| |
300000.00 | 75.00000 300000.00 |
| |
10000.00] 500.00000 500.00
| |

1913.64| 50.00000 450.00

| |

| |
10,432,533.26] S 7,637,104.25]|
e +

| |
30891.39]| 800.00000 28000.00
| |

| |
300000.00] 220.00000 110000.00
| |

| |
75000.00] 313.00000 39125.00
| |

| |
60750.00]| 735.00000 59535.00
| |

| |
338480.32] 495.00000 247500.00
| |

| |
154000.00]| 270.00000 59400.00
I I

I I

UNIT PRICE

620000.

200000.

50000.

0.

75.

5000.

.00000

00000

00000

00000

80000

00000

00000

.00000

620000.
200000.
50000.
160.
300000.
5000.

2250.

8,016,621.

00

00

00

00

00

950.

300.

300.

600.

600.

500.

00000

00000

00000

00000

00000

00000

33250.

150000.

37500.

48600.

300000.

110000.

00

00

00

00

00

00
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TABULATION OF BIDS
FINAL
CONTRACT TITLE : SR1/I95 INTERCHANGE - CHRISTIANA MALL ROAD BRIDGE
CALL ORDER : 001 CONTRACT ID : T201009004.01 COUNTIES : NEW CASTLE
LETTING DATE : 11/30/10 DISTRICT N1
SET-ASIDE
I( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |MUMFORD & MILLER CONCRETE IN |RICHARD E PIERSON CONST CO IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
2560 602015 870.000 CY | 591.03777 514202.86| 253.00000 220110.00] 400.00000 348000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
ABUTMENT ABOVE FOOTING, CLASS A | | |
2570 602017 72.000 CY | 998.60824 71899.79] 1070.00000 77040.00] 1500.00000 108000.00
PORTLAND CEMENT CONCRETE MASONRY, | | |
PARAPET, CLASS A | | |
2580 603000 86500.000 LB | 1.20000 103800.00] 0.85000 73525.00] 0.90000 77850.00
BAR REINFORCEMENT | | |
2590 604000 1108300.000 LB | 0.87509 969862.25]| 0.93000 1030719.00]| 1.00000 1108300.00
BAR REINFORCEMENT, EPOXY COATED | | |
SECTION TOTALS | $ 2,618,886.61] $ 1,944,954.00]| $ 2,321,500.00
—————————————————————————————————————————— e
SECTION 0003  SPECIALTY ITEM
| | |
2600 605002 LUMP | 972360.00000 972360.00| 953400.00000 953400.00| 430000.00000 430000.00
STEEL STRUCTURES | | |
2610 605522 LUMP | 322040.00000 322040.00| 578000.00000 578000.00| 500000.00000 500000.00
URETHANE PAINT SYSTEM, EXISTING STEEL | | |
2620 605533 LUMP | 938330.00000 938330.00| 1001000.00000 1001000.00| 900000.00000 900000.00
CLEANING EXISTING STEEL STRUCTURES, | | |
HAZARDOUS BASE, (L.S.) | | |
2630 605551 LUMP | 140250.00000 140250.00] 87200.00000 87200.00 | 75000.00000 75000.00
REPAIRING DAMAGED STEEL GIRDERS | | |
SECTION TOTALS | $ 2,372,980.00] $ 2,619,600.00] $ 1,905,000.00
—————————————————————————————————————————— e -
CONTRACT TOTALS | $ 15,424,399.87| $ 12,201,658.25] $ 12,243,121.22

DBE GOALS

14

14

14




